

ATKINS

Project: Slough Mass Rapid Transit Phase 2
Appendix Output-Based Specification
Date: January 2019

Slough Mass Rapid Transit Phase 2

Output-Based Specification

M4 Junction 5

Item no	Description	Unit	Amount
	<u>Remove</u>		
1	Kerb	m	500.0
2	Footway	m2	500.0
3	Carriageway	m2	250.0
4	Surfacing	m2	2000.0
5	General Excavation	m3	600.0
6	Street Furniture	No	5.0
	<u>Provide</u>		
1	Kerb	m	500.0
2	Footway	m2	1200.0
2a	Verge	m2	250.0
3	Carriageway	m2	1200.0
4	Surfacing	m2	2000.0
5	Non Illuminated Signs	No	8.0
6	Illuminated Signs	No	4.0
7	Street Furniture	No	10.0
8	Road Markings	No	200.0
9	Drainage (per gully)	No	10.0
	<u>Junctions</u>		
1	Crossing	No	0.0
2	2/3 Arms	No	0.5
3	4+ Arms	No	0.0
4	UTC/Scoot/MoC	No	0.0

ATKINS

Project: Slough Mass Rapid Transit Phase 2
Appendix Output-Based Specification
Date: January 2019

Slough Mass Rapid Transit Phase 2

Output-Based Specification

A4 London Road Widening

Item no	Description	Unit	Amount
	<u>Remove</u>		
1	Kerb	m	400.0
2	Footway	m2	800.0
3	Carriageway	m2	200.0
4	Surfacing	m2	1400.0
5	General Excavation	m3	250.0
6	Street Furniture	No	10.0
	<u>Provide</u>		
1	Kerb	m	400.0
2	Footway	m2	1400.0
2a	Verge	m2	0.0
3	Carriageway	m2	550.0
4	Surfacing	m2	1400.0
5	Non Illuminated Signs	No	8.0
6	Illuminated Signs	No	8.0
7		No	0.0
8	Road Markings	No	400.0
9	Drainage (per gully)	No	6.0
	<u>Junctions</u>		
1	Crossing	No	1.0
2	2/3 Arms	No	0.0
3	4+ Arms	No	0.0
4	UTC/Scoot/MoC	No	0.0

ATKINS

Project: Slough Mass Rapid Transit Phase 2
Appendix Output-Based Specification
Date: January 2019

Slough Mass Rapid Transit Phase 2

Output-Based Specification

Sutton Lane Gyratory

Item no	Description	Unit	Amount
	<u>Remove</u>		
1	Kerb	m	1790.0
2	Footway	m2	3580.0
3	Carriageway	m2	1790.0
4	Surfacing	m2	8730.0
5	General Excavation	m3	1300.0
6	Street Furniture	No	500.0
	<u>Provide</u>		
1	Kerb	m	2220.0
2	Footway	m2	4440.0
2a	Verge	m2	500.0
3	Carriageway	m2	3152.0
4	Surfacing	m2	8730.0
5	Non Illuminated Signs	No	50.0
6	Illuminated Signs	No	20.0
7	Street Furniture	No	20.0
8	Road Markings	No	3000.0
9	Drainage (per gully)	No	60.0
	<u>Earthworks</u>		
1	Bulk Excavation	m3	2000.0
2	Bulk Fill	m3	0.0
3	Reinforcement (vertical face area)	m2	0.0
	<u>Junctions</u>		
1	Crossing	No	0.0
2	2/3 Arms	No	2.0
3	4+ Arms	No	1.0
4	UTC/Scoot/MoC	No	1.0

ATKINS

Project: Slough Mass Rapid Transit Phase 2
Appendix Output-Based Specification
Date: January 2019

Slough Mass Rapid Transit Phase 2

Output-Based Specification

Park & Ride Bus Interchange

Item no	Description	Unit	Amount
	<u>Remove</u>		
1	Kerb	m	0.0
2	Footway	m2	0.0
3	Carriageway	m2	0.0
4	Surfacing	m2	0.0
5	General Excavation	m3	1000.0
6	Street Furniture	No	0.0
	<u>Provide</u>		
1	Kerb	m	600.0
2	Footway	m2	1700.0
2a	Verge	m2	500.0
3	Carriageway	m2	3000.0
4	Surfacing	m2	0.0
5	Non Illuminated Signs	No	10.0
6	Illuminated Signs	No	4.0
7	Buildings and Shelters	No	1.0
8	Trees	No	30.0
9	Drainage (per gully)	No	20.0

ATKINS

Project: Slough Mass Rapid Transit Phase 2
Appendix Output-Based Specification
Date: January 2019

Slough Mass Rapid Transit Phase 2

Output-Based Specification

Park & Ride Parking

Item no	Description	Unit	Amount
	<u>Remove</u>		
1	Kerb	m	0.0
2	Footway	m2	0.0
3	Carriageway	m2	0.0
4	Surfacing	m2	0.0
5	General Excavation	m3	2680.0
6	Street Furniture	No	0.0
	<u>Provide</u>		
1	Kerb	m	335.0
2	Footway	m2	1340.0
2a	Verge	m2	1340.0
3	Carriageway	m2	1100.0
4	Parking Spaces	m2	6700.0
5	Non Illuminated Signs	No	13.4
6	Illuminated Signs	No	0.0
7	Street Furniture	No	0.0
8	Road Markings	No	3350.0
9	Drainage (per gully)	No	13.4